
 

Staff Report to Council 
Title: Kincardine Ave Servicing 
Extension Tender 

Report Number: Development Services-2023-
42 

Director: Infrastructure & 
Development 

Manager: Development Services 

Meeting Date: 
Wednesday, December 13, 2023 

Date to be considered by Council: 
Wednesday, December 13, 2023 

 

 

Recommendation:  

That Council award the Kincardine Avenue Servicing Extension tender contract to the low 
bidder Omega Contractors Inc. for the tendered amount of $1,723,500.72 contingent upon a 
signed cost sharing agreement with benefitting landowners. 

 

Executive Summary:  

Council is being asked to award the tender to the low bidder Omega Contractors Inc. in the 
amount of $1,723,500.72 inclusive of the non-refundable portion of HST. The tender was 
prepared and reviewed by BM Ross and Associates. 

Strategic Priorities: 

B.5-Evaluate and proactively plan for infrastructure to meet population growth and long-term 
sustainability 

Financial Considerations:  

The 2023 capital budget included a project with a total value of $ 2,137,680 to be funded 
through developer contributions. The cost of the project including engineering is 
$1,950,425.78 including the non-refundable portion of HST. 

 
There are 16 parcels that have been assessed in the attached map with 15 having potential 
benefit from the servicing project. Past Municipally-led projects have had Area Specific 
Development Charges assigned to parcels, however, with the recent changes under Bill 23 a 
front ending agreement led by the Municipality would offer more assurance of recouping cost 



benefit from the lands. Draft funding calculations are based on the total area of development 
land per parcel which has been presented to each landowner. The municipality would front 
end the cost of the project and recuperate those costs as each parcel is built out. Currently 
properties on parcels 12 and 13 are under construction with 14 and 16 working through 
planning stages. Parcel 8 has also been in talks to obtain servicing for development of their 
site. 

Staff will bring a funding share agreement back to Council at a later meeting. 

Policy: GG 2.17 

Context and Background Information:  

The 2023 Capital Budget included the Kincardine Ave Servicing Project to support growth on 
lands east of Highway 21.  A request for tender was conducted through BM Ross and 
Associates. Tenders were received on Wednesday, November 22, 2023 for the above noted 
project, as summarized by the following table: 

Tenderer Tender Amount(without HST) 

Omega Contractors Inc.  $1,693,691.74 

Birnam Excavating  $1,842,609.59 

Moorefield Excavating  $1,850,121.50 

Avertex Utility Solutions Inc.  $2,198,167.00 

The lowest tender is acceptable contractually.  Additionally, the lowest bidding tenderer is 
experienced in water and wastewater projects of a similar nature within the Municipality. Staff 
are not aware of any reason why the contract should not be awarded to Omega Contractors 
Inc. for the total tender sum of $1,723,500.72 (including non-recoverable HST). 

Bids are irrevocable for a period of 60 calendar days which takes us to January 21, 2024. 

Consultation Overview: 

Staff have consulted with the Ministry of Transportation, municipal engineers and 
developers/land owners east of Highway 21 while advancing the design and tendering of the 
proposed project. A meeting to discuss costing with benefiting property owners along 
Kincardine Ave will take place in the near future.  

Origin:  

2023 Capital Budget 

Implementation Considerations:  

The project is anticipated to commence in early 2024 with completion mid-2024. This will 
ensure servicing works are in place to support development proposals for the area. The 



overall team will work with all stakeholders to mitigate impacts related to any traffic delays or 
other impacts to property as a result of the project work.  

Risk Analysis: 

The servicing work associated with the project will aid in current and future development of 
lands designated within our official plan.  Continuing to promote and support development is 
vital to economic growth. The servicing extension and associated works will also see 
improvements on a heavily utilized class 3 road. 

Financially, the Municipality could front end costs for all parcels and not see all parcels 
developed. If a parcel is not developed under this model the Municipality would be absorbing 
those costs. 

If construction was delayed or did not occur, development projects underway would need to 
be reviewed for potential private servicing. The Municipalities approach to servicing lands in 
the Urban footprint focuses on full municipal servicing. Delays could have significant impacts 
to those private developments already underway and impede potential development of other 
parcels that have initiated their planning processes. 

 

Attachments:  Future servicing potential 

Prepared by:  Lisa Ambeau/Adam Weishar 

Submitted by:  Adam Weishar, Director -Infrastructure and Development 

 


